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1. Electrical Renovation of Corridor etc. of Patel & Tagore 55,000.00 15 Days
Bhawan Hostal.
2. Rewiring of Cat. IInd Qtr No.IV/1383 at Jha Colony. 60,000.00 15 Days.
3. Rewiring of Cat. IInd Qtr No.V/1370 at Ta Colony. 58,000.00 15 Days.
4. Rewiring of Cat. III Qtr No.IV/1168 at Jha Colony. 30,000.00 15 Days
5. Rewiring of Qtr No.IV/1107 at Jha Colony. 30,000.00 15 Days
6. Rewiring of Cat.IVth Qtr No.IV/975 at Jha Colony. 25,000.00 15 Days
7. Rewiring of Cat.IVth Qtr No.IV/977 at Jha Colony. 25,000.00 15 Days
8. Rewiring of Qtr No.IV/946A & .IV/946B at Jha Colony 50.000.00 15 Days
9. Repairing of Damaged LT Line at SPC 43500.00 25 Days
10. Internal Electrification of Seed Hub at KVK Dhakrani 186500.00 60 Days
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