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1. | Electrical Renovation of cytogenetics and Plant Molecular ‘ 2,10,000.00 45 Days

Biology Laboratory at Ag. College.

2. | Electrical Renovation work of Bee Product control Lab of
Entomology department at College of Agriculture.

3. | Renovation of Electrical distribution work of Bee Product

‘ 2,40,000.00 45 Days

Control Lab of Entomology department at College of ‘ 1,45,000.00 30 Days
Agriculture.
4. | Providing LT line at plot No. 144 of ‘H” Block Haldi. ! 1,45,000.00 30 Days
5. | Electrical Renovation of Dy. Comptroller office at PCT. ‘ 80,000.00 30 Days
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