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1. | Electrification of newly Established NAD Cell at Registras | 75,000.00 15 Days.

office.

2. | Rewiring of Cat. III" Qtr No.IV/1087 at Jha Colony. 30,000.00 15 Days.

3. | Rewiring of Qtr No.IV/1094 at Jha Colony. 30,000.00 15 Days.

4. | Rewiring of Cat. III Qtr No.IV/873 & 1V/875 at Jha Colony. | 65,000.00 15 Days.

5. | Rewiring of Qtr No.IV/1083 at Jha Colony. 30,000.00 15 Days.

6. | Rewiring of Qtr No.IV/1155 at Jha Colony. 25,000.00 15 Days.

7. | Rewiring of Qtr No.IV/1105 at Jha Colony. 30,000.00 15 Days.
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